



03-09-2026

Perseus Zeus Section B&C | Vegetation Clearing Phases Clarification

It has been noted that service providers have submitted the same cost/price for each of the three phases. These phases are different in terms of the bush clearing that has to be done.

- **Phase 1 – Pre-construction clearing:** Initial clearing of vegetation along the required construction areas, servitude, access routes and work areas before construction starts.
- **Phase 2 – During construction:** Management and removal of any vegetation regrowth that occurs during the construction period and begins to interfere with construction activities or access.
- **Phase 3 – Post-construction:** Final clearing of any remaining regrowth before the overhead line is handed over to the Client and the construction activities are completed.

Important principle: If **Phase 1** is properly executed (adequate clearing of the required areas), the extent of regrowth should be minimal to none. Consequently, the requirement for Phase 2 and Phase 3 should be limited or potentially unnecessary.

This also means that Phase 2 and Phase 3 should not be regarded as routine repeat clearing, but rather as contingency activities to address regrowth where and when it occurs.

With the above clarification, you are hereby requested to review your submitted offer and **resubmit a revised quotation** accordingly.

The RFQ is open for resubmission with effect from today, **4 September 2026**, and will close strictly on **11 September 2026 at 16:00**.

Please ensure that your revised quotation is submitted in full and received before the stipulated closing date and time. **Late submissions may not be considered.**

The revised quotation will be evaluated based on the requirements and clarifications provided, and submission of a revised quotation does not constitute any commitment or obligation on the part of Mkhulu Electro Distribution Projects (Pty) Ltd to award the work.

Kindly acknowledge receipt of this communication and confirm your intention to resubmit.

Regards

Mkhulu Team