



MK/PEZEB/01 - BUSH CLEARING: TENDER & CLARIFICATION MEETING EXTENSION 2

27 July 2026

Dear Prospective Suppliers,

We're letting you know that the tender due date and clarification meeting for (Bush Clearing), originally planned for has been extended. To give everyone a fair chance to take part, we've rescheduled the meeting and the updated details are below.

Please note the following:

- Attendance at the site clarification meeting is compulsory for all prospective tenderers.
- If you have attended the previous Site clarification held on 22 & 24 July 2026, it is not necessary to attend the one on the 30th July 2026

It is recommended that attendees use Light Delivery Vehicles (Bakkies/4X4), as access to the site is via gravel roads.

- Attendees must ensure they bring sufficient drinking water for the duration of the site visit.

Title	Details
RFQ Reference Number	MK/PEZEB/01
Issuer	Mkhulu Electro Distribution Projects (Pty) Ltd ("Mkhulu")
Client	National Transmission Company South Africa (NTCSA)
Original Clarification Date	22 July 2026 – extended due to minimal supplier response
New Clarification Meeting Date	30 July 2026
Time	10:00 (South African time)
Confirm Interest By	29 July 2026, via email
Confirmation Email	rfq@mkhulu-edp.co.za
Email Subject Line(use exactly this)	RFQ – MK/PEZEB/01
Already Confirmed Interest?	Please re-confirm your attendance so we can send you meeting details
Query Cut-Off Date	3 August 2026, 12:00 – no queries will be answered after this time
Submission Deadline	6 August 2026, 16:00 (South African time)

Full meeting details, including venue/access information, will be sent directly to all suppliers who confirm their interest.

We appreciate your patience and look forward to seeing you at the meeting.

Kind regards,

Francois Pretorius
Site Manager
Mkhulu Electro Distribution Projects (Pty) Ltd